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ADDENDUM #1

INVITATION FOR BID #10-36

| READY MIX CONCRETE I

THIS ADDENDUM IS TO: Provide a REVISED set of Item Sheets with corrected prices for Fuel &
Portland Cement.

PLEASE be sure to submit your prices on the REVISED LINE ITEM SHEETS.

All other terms and conditions of this bid remain unchanged

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM

Thank you.

ooty ey
er SR

Re Cappoli
Chief Procurement Officer
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shall stand as the bidder’s total bid price.

k, in both words and figures, and is to show a total bid price. In the event a
he written words shall govern. In the event an error in the bidders total bid
ion of the products of the unit prices multiplied by the respective quantities

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the
Contractor is advised that the actual quantities may vary substantially as field conditions, monetary issues stemming from
cost adjustments, and/or a change in the scheduling of work may necessitate.

with these price adjustment programs prior to entering a bid.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for (1) Fuel
(combination of Gasoline & Diesel) and (2) Portland Cement. It is the bidder’s responsibility to familiarize themselves

ITEM DESCRIPTION & BID PRICE

ESTIMATED
QUANTITIES UNIT

TOTAL COST

ITEM: 0.303FC - FUEL COSTS*

* Bidder’s may elect NOT to bid the cost of fuel(s) separately, but to do so
they must insert the term N/A (i.e. Not Applicable) in all (4) entry lines of
this Item 0.303FC. This is a mandatory requirement to verify the

the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10 .

Line Items 1,2,3,4,5,6,7,8,9 & 10.

0.303FC = total combined number of gallons of Fuel (Diesel & Gasoline) to
deliver & discharge One Load of Cement Concrete (one load = round trip):

(IN WORDS) Gallons Per Load
(IN FIGURES) Gallons Per Load
( Gallons per Load) x ($ _2.491/GALLON) x
Base Price
Per Mass Highway

For a bid to be considered responsive the Contractor MUST supply the following
information:

Address of Batching Plant:

The One —~Way shortest distance listed by Mapquest (www.mapguest.com) from
the batching plant to Newton City Hall, 1000 Commonwealth Ave., Newton
Centre, MA 02459 Miles

The City of Newton reserves the right to verify this information before and after
awarding the bid.

Contractor has waived his option to bid the cost of fuel(s) separately and has
instead elected to factor their delivery & discharge fuel costs into each one of

e Contractor’s bidding this line item must NOT include the cost of fuel in

300 Loads

The averaged
Base Price (BPF)
shown here is
for the

Comparison of

Bids Only.
(See Spec. Prov.)
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ITEM: 0.303PC- DIFFERENTIAL FOR PORTLAND CEMENT The Base Price
(BPPC) shown
(Informational Note: One (1) Cubic Yard of 4,000 psi ¥ aggregate here shall be used
transit-Mix Concrete contains Three-tenths (.3) Ton of Portland to determine the
Cement) monthly price
differential
(See Spec. Prov.)
The Base Price for Portland Cement is:
$ N/A
$ 87.00 PER TON OF PORTLAND CEMENT
Base Price N/A N/A
Per Mass Highway
ITEM: 1-FOR THE SUPPLY & DELIVERY OF 1 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|
THE SUM OF:
. _____________DOLLARS
AND CENTS 5 Delivery’ | $
S
$ ) PER 1C.Y.
DELIVERY
ITEM: 2 - FOR THE SUPPLY & DELIVERY OF 2 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS
5 Delivery’ | $
$ ) PER 2C.Y. s
DELIVERY
ITEM: 3 - FOR THE SUPPLY & DELIVERY OF 3 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|
THE SUM OF:
DOLLARS
AND CENTS
20 $
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ESTIMATED

QUANTITIES

UNIT

TOTAL COST

4 - F 4 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER 4C.Y.
DELIVERY

10

Delivery’
s

ITEM: 5 - FOR THE SUPPLY & DELIVERY OF 5 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER 5C.Y.
DELIVERY

10

Delivery’
s

ITEM: 6 - FOR THE SUPPLY & DELIVERY OF 6 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER 6 C.Y.
DELIVERY

10

Delivery’
s

ITEM: 7 - FOR THE SUPPLY & DELIVERY OF 7 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER 7 C.Y. DELIVERY
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ESTIMATED
UNIT CUST QUANTITIES UNIT TOTAL COST

ITEM: 8 - FOR THE SUPPLY & DELIVERY OF 8 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

10 $
$ ) PER 8C.Y. Delivery’
DELIVERY S

ITEM: 9 - FOR THE SUPPLY & DELIVERY OF 9 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

10 $
$ ) PER 9C.Y. Delivery’
DELIVERY S

ITEM: 10 - FOR THE SUPPLY & DELIVERY OF 10 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

| DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

150 $
$ ) PER 10 C.Y. Delivery’
DELIVERY s

ITEM: 11 - ADDED CHARGE PER C.Y. FOR 1” FIBER REINFORCEMENT

THE SUM OF:
DOLLARS

AND CENTS
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ITEM: 12 - ADDED CHARGE PER C.Y. FOR HEAT TREATMENT
(COLD WEATHER PRE-TREATMENT)

THE SUM OF:
DOLLARS
AND CENTS
$ ) PER 300 ‘C.Y., $
‘CUBIC YARD’

ITEM: 13 — ADDED CHARGE PER C.Y. FOR COLORING AGENT
(SCOFIELD CHROMIX ‘NAVAJO RED’ @ 5 SACKS/C.Y.)

THE SUM OF:
DOLLARS
AND CENTS
$ ) PER ‘CUBIC 20 ‘C.Y., $
YARD’

ITEM: 14 - ADDED CHARGE FOR A SATURDAY DELIVERY

THE SUM OF:
DOLLARS
AND CENTS
$ ) PER SATURDAY 15 Delivery’
DELIVERY s $
ITEM: 15 -CITY AGENT’S DISCRETIONARY FUND
FOR MIX ADJUSTMENT(S)
THE SUM OF:
THREE THOUSAND DOLLARS
AND NO CENTS
$ 3.000.00 ) PER 1 ALL. $3,000
ALLOWANCE
TOTAL COST: $
Total shall be placed in paragraph “C” of the
Bid Form
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ITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #10-36

The City of Newton invites sealed bids from Contractors to:

SUPPLY AND DELIVER READY- MIX CONCRETE
TO VARIOUS LOCATIONS AS REQUIRED

Bids will be received until: 11:00 a.m., February 11, 2010
at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Contract Documents will be available online at www.ci.newton.ma.us/bids or pick up at the Purchasing Department after
10:00 a.m., January 21, 2010. There is no charge for contract documents.

Work under this contract requires a contractor to supply and deliver READY MIX concrete at various locations in
accordance with Project Manual. A bid deposit in an amount that is not less than five percent (5%) of the value of the bid,
including all add alternates, is required. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or
cash, or a certified check on, or a treasurer's or cashier's check issued by, a responsible bank or trust company.

The City of Newton will award the contract to the lowest eligible and responsible bidder. Please Note: this bid, in accordance
with the Chapter 303 Acts of 2008, contains Price Adjustments and new Prevailing Wage requirements. All bidders are required
to familiarize themselves with these terms and conditions before submitting a bid.

The term of this contract shall extend from April 1, 2010 through March 31, 2011. It is further understood that in the event the
term of this contract extends beyond June 30 in any calendar year, the City reserves the right to terminate the contract if funding
for its continuance is not appropriated in the succeeding fiscal year commencing July 1.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates
determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The
schedule of wage rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule
will be updated annually for all public construction projects lasting longer than one (1) year. You will be required to pay the
rates set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change
order requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the
type and amounts set forth in the Project Manual. The successful bidder will be required to furnish a Labor and Materials
Payment Bond in the amount of 50% of the contract total. Wages are paid to drivers for all “on-site” work.

All bids shall be submitted as one ORIGINAL and one COPY.
Some City of Newton bids are available on the City’s web site, www.ci.newton.ma.us/bids or 1000 Commonwealth Avenue,

Room 204, Invitation for Bid. It is the sole responsibility of the contractor downloading these bids to ensure they have received
any and all addenda prior to the bid opening. Addenda’s will be available online.

The City of Newton’s Purchasing Dept. will convert to an email notification system of all upcoming public bids effective July 1,
2009. If you wish to receive notification of bids, please email us your company information to purchasing@newtonma.gov ,
otherwise you may view all City of Newton public bids online at www.ci.newton.ma.us/bids .

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws. In addition, the
City of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids in whole or in part, if it
be in the public interest to do so.

CITY OF NEWTON
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FOFCOMPEIS R UCTIONS TO BIDDERS

Each General Bidder (hereinafter called the "Bidder™) by making a bid (hereinafter called "bid") represents that:
1. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.
2. The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed.

Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such
requests if received seven (7) calendar days before the date for receipt of the bids.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of
the Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be faxed or mailed First Class postage by the USPS, to every individual or firm on record as having taken
a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.ci.newton.ma.us/bids.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the
bid opening. If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via
facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Dept. with
their company’s name, street address, city, state, zip, phone, fax and |INVITATION FOR BID NUMBER #10-36|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated December 1999 is
applicable to all construction contracts in excess of $10,000.00. A copy of this plan is on file at City of Newton
Purchasing Department.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all
City contracts for goods and services in excess of $50,000.00. Copies of these plans are incorporated in the bidding
documents.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

Bids shall be submitted on the "Bid Form™ as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.
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Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

* GENERAL BID FOR:
* NAME OF PROJECT AND INVITATION NUMBER
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the Invitation for Bids.
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.

Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that
required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1,
2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract
awarded on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS

It is the intention of the City to include price adjustments in the award of this Contract. These price adjustments shall be for 1)
Fuel 2) Liquid Asphalt and/or for 3) Portland Cement when such commodities have been determined to be integral components
of the work.

For those commodities designated to be paid as a ‘differential” items then the special provision shall provide for a price
adjustment formula for the affected items. This adjustment shall be based on the difference between the Base Price and the
Period Price which shall be evaluated on a monthly basis, but price adjustments shall only be made if the monthly cost change
exceeds +/- 5 per cent. Subsequently each respective price adjustment shall be made as specified under each applicable and
separate payment item.

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment these price adjustments may provide for
additional compensation to the Contractor, or they may otherwise result in a repayment to the City. The increase or a decrease in
the value of the commaodity, during the applicable payment period in which the goods and/or services were rendered, shall be the
determinant factor.

The City will refer to the Massachusetts Highway Department price adjustment tables as included in this bid package to establish
the base price and will be used for the actual period price.

Price Adjustment Clauses — fo apply as follows:

o Diesel and Gasoline — The Base Price, and the Period Price of fuel, shall be the derived average cost of Diesel Fuel and
Gasoline Fuel combined for each applicable payment period. Fuel adjustments shall apply to all work in the contract. The
Contractor, at their own election, may either choose to bid their fuel costs separately, or he may otherwise elect to
incorporate their fuel costs into separate payment items. In any event the Contractor’s final bid prices shall include the fuel
costs for all goods & services rendered under this contract.
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No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time by
the City.

ARTICLE 5 - ALTERNATES
5.1 Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by
writing "No Change", or "N/C" or "0" in the space provided for that Alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

5.4  The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.
ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telegraphic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays,
Sundays, and legal holidays excluded after the opening of bids.

7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public
interest to do so.

7.3 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall
certify that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed
in the work; (3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been determined to be
qualified thereunder.

7.4 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms
are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in
the Contract Documents in such number of counterparts as the City may require.

7.5 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat.
The low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES
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BID FORM #10-36
A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract

Documents and Project Manual supplied by the City of Newton entitled:

SUPPLY AND DELIVER READY- MIX CONCRETE
TO VARIOUS LOCATIONS AS REQUIRED

for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s) ,

C. The Contractor/Vendor shall insert prices for each item in ink, in both words and figures.

Total contract price is $

Dollars and Cents
(Contract price that shall equal the Total of the attached Item Sheets)

COMPANY NAME:

D. The undersigned has completed and submits herewith the following documents:

O Bidder's Qualification Form and References, 2 pages
O Item Sheets, 5 pages

0 A five percent (5%) bid deposit.

E. The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this bid
and furnish a labor and materials payment bond of a surety company qualified to do business under the laws of the
commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums for
which are to be paid by the contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
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and health approved by the United States Occupational Safety and Health
10 hours in duration at the time the employee begins work and who shall
etion of said course with the first certified payroll report for each employee;
bd in the work subject to this bid have successfully completed a course in
by the United States OSHA that is at least 10 hours in duration. The
ee found on a worksite subject to this section without documentation of

successful completion of a course in constructlon safety and health approved by the United States Occupational Safety
and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person™ shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes
to the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail address)

NOTE: |If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION

Project Manual No. 10-36 - Annual — Ready Mix Concrete — Various Locations

Page 18 of 56


http://www.pdfcomplete.com/cms/hppl/tabid/108/Default.aspx?r=q8b3uige22

* C

Your complimentary
use period has ended. CITY OF NEWTON
om p I ete Thank you for using
PDF Complete.
Click Here to upgr
Unlimited Pages

[CATIONS AND REFERENCES FORM

10nS must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,

add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

* 4,

* 5.

* 6.

* 7.

* 8.

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
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TELEPHONE #: ( )

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

9. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of
the recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:
END OF SECTION
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CONTRACT FORMS

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to
this bid.

The forms are provided for informational purposes only.

None of the following forms are required at the time of bid submittal.
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CONTRACT NO. C -

THIS AGREEMENT made this ___ day of in the year Two Thousand and Ten by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter
referred to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

I SCOPE OF WORK. The Contractor agrees to furnish and to deliver to the City at such times, at such place or places,
in such manner, and in such quantities as the City may direct, and at the unit prices quoted in the Contractor's bid the
following item or items:

SUPPLY AND DELIVER READY-MIX CONCRETE
TO VARIOUS LOCATIONS AS REQUIRED

II. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents, which are either attached
to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;

b. The City's Invitation For Bid #10-36 issued by the Purchasing Department;

C. The Project Manual for Supply and Deliver READY Mix Concrete including the Instructions to
Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if
applicable; Price Adjustments; The Supplementary Special Conditions; General Requirements and
Project Specifications; and Drawings, if included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f. Certificate(s) of Insurance and surety bond(s), if any, submitted by the CONTRACTOR in connection
with this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after
execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

I11. PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -CONTRACTOR
Agreement and the Project Manual, the terms of this Agreement shall prevail.
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VI

VIIL

VIIL

IX.

XI.

XII.

XIII.

term of this contract extends beyond June 30 in any calendar year, the City
act if funding for its continuance is not appropriated in the succeeding fiscal

year commencing July 1.

QUANTITIES. The quantities specified in the Project Manual are approximate and are based on previous
consumption. It is specifically understood the City does not agree to purchase any specific quantity, and purchases
will be made to cover actual requirements only. The City may increase or decrease the quantity of any item
specified without change in price per unit of quantity as stated in the Contractor’s Bid Response.

MATERIALS. The Contractor agrees, unless otherwise specified, that all equipment, materials and supplies
furnished under this contract are to be first quality, new and unused.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does
not constitute a notice to proceed or authorization to perform work or make deliveries. No work shall be
commenced or deliveries made unless authorized by a written Work Order issued by the City specifying the
equipment, materials or supplies to be delivered. The Contractor will be paid following completed delivery and
acceptance of the equipment, materials or supplies ordered in accordance with the Contract. The City will use best
efforts to pay within thirty (30) days of receipt of an invoice for the delivered equipment, materials or supplies or
acceptance of same whichever date is later.

CLAIMS FOR MATERIALS OR LABOR. In the event any claims have been filed with the City for material or
labor delivered or performed pursuant to this contract, the City shall be under no obligation to make any payment
until such claims are adjusted to the satisfaction of the City. Any and all liens for supplies may be paid off by the
City within twenty (20) days after the filing for record as provided by law of a notice of such liens, except where the
claim on which the lien is filed is being litigated by the Contractor, and in such case the City may pay the amount of
any final judgment or decree on any such claim. All money paid by the City in settlement of liens and claims as
aforesaid, with the costs and expenses incurred by the City in connection therewith shall be charged to the Seller,
bearing interest at the rate of six percent (6%) per annum, and be deducted from the next payment falling due the
Seller under the terms of this contract.

UNIT PRICES. Itis agreed that the unit prices listed are maximum prices and that the City shall be entitled to
take advantage of any decreasing market conditions, decreases to be governed by the manufacturers’ price listing as
might be generally adopted in the trade, or by the same percentage that the Seller may reduce prices to others who
purchase in similar quantities and under similar conditions.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. In the performance of any work, including the
delivery of equipment, materials or supplies, pursuant to this Contract, the Contractor shall take all responsibility
for the work, and shall take all precautions for preventing injuries to persons and property in or about the work and
shall defend, indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to
persons or property in or about the work. The Contractor shall be responsible for any damage, which may be caused
by the failure or insufficiency of any temporary works. He shall effectively protect his work and shall be liable for
all damage and loss by delay or otherwise caused by his neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or
make good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of
equipment, materials or supplies furnished hereunder (acceptance not to be unreasonably delayed) resulting from
imperfect or defective work done or materials furnished by the Contractor.

PATENT INDEMNIFICATION. The Contractor agrees to assume the defense of and shall indemnify and save
harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them,
arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes
or is alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in
any such suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense,
and as the City may elect, replace such material, equipment or apparatus with non-infringing material, equipment
or apparatus, or remove the material, equipment, or apparatus and refund the sums paid therefor.
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hall not relieve the Contractor from his obligation to comply in all respects

ASSIGNMENT/SUB-CONTRACTING. The Contractor agrees that he will not sell, assign or transfer this
Contract or any part thereof or interest therein without the prior written consent of the City.

INSTALLATION. If any of the equipment, materials and supplies covered by this contract is to be installed by
either the Contractor or the City, the Contractor shall, upon request of the City, furnish a competent employee to
supervise the installation without expense to the City, unless otherwise provided herein. Such supervisor, or other
employees furnished by the Contractor, shall be the agents of the Contractor and not of the City, and the Contractor
hereby agrees to indemnify the City and hold it harmless from and against any and all loss, costs, damage, and
expense sustained as the result of negligence or other conduct on the part of such supervisor or employee.

TERMINATION. The City of Newton may, by written notice of default to the Contractor, terminate the whole or
any part of this Contract or any Shipping of Work Order issued pursuant thereto in any one of the following
circumstances:

a. If the Contractor fails to make delivery of the equipment, goods or supplies or to perform the services
within the time specified herein or any extension thereof;

b. If the Contractor fails to perform any of the other provisions of this contract or, if in the opinion of the City,
Contractor so fails to make progress as to endanger performance of this contract in accordance with its terms,
and in either of these two circumstances does not correct such failure within thirty (30) days (or such longer
period as the City may authorize in writing) after receipt of notice from the City specifying such failure.

GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of
this Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this
Contract shall be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain
in full force and effect as though such section, paragraph, clause or provision, or any part thereof so adjudicated to
be invalid, had not been included herein, unless such remaining provisions, standing alone, are incomplete and
incapable of being executed in accordance with the intent of the parties to this Contract.

AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the
same manner as this CITY-CONTRACTOR Agreement.

THIS SPACE INTENTIONALLY LEFT BLANK
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By

Title

Date

Affix Corporate Seal Here

City funds in the amount of
$245,000 are
available in account number
0140105-5530

| further certify that the Mayor
is authorized to execute contracts
and approve change orders

By

Comptroller of Accounts

Date
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use period has ended. | this instrument to be executed under seal the day and year first above
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CITY OF NEWTON

By

Chief Procurement Officer

Date

By

Commissioner of Public Works

Date

Approved as to Legal Form and Character

By.
Associate City Solicitor

Date

CONTRACT & BONDS ARE APPROVED

By

Setti D. Warren, Mayor

Date
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| hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that
the above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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ng on behalf of the Contractor, certifies under the penalties of perjury
lief, the Contractor is in compliance with all laws of the Commonwealth
relatmg to taxes, reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
By: Date:

Corporate Officer
(Mandatory, if applicable)
* The provision in the Attestation relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.
*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you

have met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have
a contract or other agreement issued, renewed, or extended. This request is made under the authority of GL c. 62C, § 49A.
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Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our

respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2010 for
the construction of in Newton,
Massachusetts. (Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly
authorized modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice
to the SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.

29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2010.

PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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10.

11.

12.

13.

14.

The right is reserved to reject any and all bids, to waive informalities, and to make award as may be determined to be in the
best interest of the City of Newton.

Prices quoted must include delivery to the City , as specified on the Work Order.
No charges will be allowed for packing, crating, freight, Express or cartage unless specifically stated and included in the bid.

The award to the successful bidder may be canceled if successful bidder shall fail to prosecute the work with promptness and
diligence.

Time in connection with discount offered will be computed from the date of delivery to the City, as specified on Work order,
or from date correct invoice is received by the City, if the latter date is later than the date of delivery.

The sucessful bidder shall replace, repair or make good, without cost to the City, any defects or faults arising within one (1)
year after date of acceptance of articles furnished hereunder (acceptance not to be unreasonably delayed) resulting from
imperfect or defective work done or materials furnished by the Sellor.

The Sellor shall indemnify and save harmless the City and all persons acting for on behalf of it from all suits and claims
against them, or any of them, arising from or occasioned by the use of any material, equipment or apparatus, or any part
thereof, which infringes or is alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any
part thereof, in any such suit is held to constitute infringement, the Seller, within a reasonable time, will at it's expense, and
as the City may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus,
or remove the material, equipment or apparatus, and refund the sums paid therefor.

The successful bidder shall comply with all applicable Federal State and Local laws and regulations.

Purchases made by the City are exempt from Federal excise taxes and bid prices must exclude any such taxes. Tax
exemption certificates will be furnished upon request.

If so stated in the Invitation For Bid the successful bidder will be required to furnish a performance and/or a labor and
material payment bond, in an amount, in a form and with a surety satisfactory to the City. The bidder shall be responsible
for the cost of the bond(s).

If the Invitation for Bids requires bid surety, this surety shall be in the form of a cash, bid bond, cahsier’s check, treasurer’s
check, or certified check on a responsible bank, payable to the City of Newton, and must be filed with the original bid in the
Office of the Purchasing Agent. Failure to do so eill lead to rejection of bid. The bid surety will be returned to the sucessful
bidder within seven (7) days execution of awarded, and approval by the City of performance and/or payment bond(s). In
case of default, the bid surety shall be forfeited to the City.

Verbal orders are not binding on the City and deliveries made or work done without formal Work Order or Contract are at
the risk of the Sellor or Contractor and may result in an unenforceable claim.

The Sellor shall agree to indemnify, defend and hold the City harmless from any and all claims arising out of the
performance of this contract.

"Equality - An item equal to that named or described in the specifications of the contract may be furnished by the VVendor
and the naming of any commercial name, trademark or other identification shall not be construed to exclude any item or
manufacturer not mentioned by name or as limiting competition but shall establish a standard of equality only. An item
shall be considered equal to the item so named or described if (1) it is at least equal in quality, durability, appearance,
strength and design; (2) it will perform at least equally the function imposed by the general design for the work being
contracted for or the material being purchased; and (3) it conforms substantially, even with deviations, to the detailed
requirements for the item in the specifications. The name and identification of all materials other than the one specifically
named shall be submitted to the City in writing for approval, prior to purchase, use or fabrication of such items. Subject to

Project Manual No. 10-36 - Annual — Ready Mix Concrete
Page 29 of 56


http://www.pdfcomplete.com/cms/hppl/tabid/108/Default.aspx?r=q8b3uige22

Your complimentary
use period has ended. pproval shall be at the sole discretion of the City, shall be in writing to be

-—
t Com plete Thank you for using | final. The City may require tests of all materials so submitted to establish
: PDF Complete. |All directions, specifications and recommendations by manufacturers for
Click Here to upgr: pperation of their equipment shall be complied with; responsibility for proper

Unlimited Pages al dor.

For the use of material other than the one specified, the Vendor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown. If no manufacturer is named, the Vendor shall submit
the product he intends to use for approval of the City.

Except as otherwise provided for by the provisions of M.G.L., Ch. 30, Sec. 39J, the Vendor shall not have any right of
appeal from the decision of the City condemning any materials furnished if the VVendor fails to obtain the approval for
substitution under this clause. If any substitution is more costly, the Vendor shall pay for such costs."”

15. Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 is
applicable to all City of Newton contracts for materials and supplies. A copy of this plan may be obtained from the
Purchasing Department.

16. Right To Know:

17.

Any vendor who receives an order or orders resulting from this invitation agrees to submit a Material Safety Data Sheet
(MSDS) for each toxic or hazardous substance or mixture containing such substance, pursuant to M.G.L., Ch. 111F,
SS8, 9 and 10 and the regulations contained in 441 CMR SS 21.06 when deliveries are made. The vendor agrees to
deliver all containers properly labeled pursuant to M.G.L. Ch. 111F, SS 7 and the regulations contained in 441 CMR SS
21.05. Failure to submit an MSDS and/or label on each container will place the vendor in noncompliance with the work
order. Failure to furnish MSDSs and/or labels on each container may result in civil or criminal penalties, including bid
debarment and action to prevent the vendor from selling said substances or mixtures containing said substances within
the Commonwealth. All vendors furnishing substances or mixtures subject to Chapter 111F of the M.G.L. are cautioned
to obtain and read the law and rules and regulations referred to above. Copies can be obtained from the State House
Book Store, Secretary of State, State House, Room 117, Boston, MA 02133, (617-727-2834) for $2.00 plus $.65 postage.

INSURANCE REQUIREMENTS
The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.
COMMERCIAL GENERAL LIABILITY
Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate
VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

The City shall be named as additional insureds on the Contractor's Liability Policies.

The Contractor shall not commence the work until proof of compliance with this has been furnished to the City by
submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write insurance in
the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

The Contractor shall file the original and one certified copy of all policies with the City within ten (10) days after
contract award. If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City,
then the Contractor shall be responsible for all reasonable costs attributable thereto.

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless
written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to
the effective date thereof, which shall be expressed in said notice.
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CITY OF NEWTON

Unlimited Pages an RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects
lasting longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing
wage rate schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance
and Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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Camamsnin e eetuoed Safve
Awarding Authority: Cityof Mewton
Contrar t Number: 10-36 CityTown: HEWTON
Descriptionof Worke Annual - Ready iz Concrete &yplication Works
Joh Location: Various Locatiors
Chssification Effective Dates and Toial Rates
Consiruction
{2 AXLE) DRIVER - EQUIFMENT 12013008 44330 06012010 F44930 12012010 $45530
06014011 $A6280 12012011 $46040 06012012 $4750
1201012 @85H
{3 A¥LE) DRIVER - EQUIFL{ENT 12012008 44 400 06012010 $45000 12012010 $45600
06014011 6350 12012011 $47010 06012012 $47 560
1201012 @85W
{4 & 5 A¥LE) DRIVER - EQUIPMENT 12012009 44520 06013010 §45120 12012010 $45730
06014011 64N 12012011 $47.130 06012012 $47730
1201012 $@EE10
ADSSUBMERSIELE PIL 0T 0301008 $101.110 02012010 $104.640 02012011 $108.760
ATF, TRAC K OPERATOR 12012008 #7850 06012010 §4E30 12012010 $50.100
0601011 $51100 12012011 $52350
ASBESTOS REMOVER - PIPE/ MECH. EQUIPT. 12012008 40250
ASTHALT RAKER 12012008 7350 06012010 §42350 12012010 $49500
06012011 §S0600 12012011 51850
ASPHALT/C ONCEETEX RUSHER PLANT- OH S ITE 12014008 §58530 06012010 §38.780 12012010 $61030
BACKHOEFE OMT-END LOADER 1201009 $58530 06013010 §59730 12012010 $51030
BARC O TYPE TUMPING TAMIER 120152008 47350 06012010 §482350 12012010 $49500
0601011 50600 12012011 $51850
BLOCK PAVER, RAMDMER / CURE SETTER 1201308 @TES 06012010 F48830 12012010 $50.100
06012011 §51.100 12012011 52350
EOILER MAKER 10013008 $54 300
AFREFHILE: EOLFEMAFFEE. -Locall?
Eati  fup 1 2 3 + ] i 7 &
14 o L5on L5 T Tim Fan 500 2000 2500
BRICES TONEMRTIFICLAL MASOHRY (IMC L. M A5 OHRY 03012008 $67120 02012010 $62010 02012010 $62910
WATERPROOFING) 02015011 70900 02012011 §73000 02012012 $7359%0
AFRFHILE: EBEICETLASLIFEC FMPHT MAZOH - Local’ Huwion
Eudic fup 1 2 3 + 3
135 % 000 o0 T i P00
BULLDOZER/GR ADERSS CRATER 1201008 $58.190 06012010 $50430 12012010 $60.580
CAISSON & UHDERPINHING B OTTOM HLA 13014008 $48290 06012010 §49250 12012010 $50.500
06012011 §51500 12012011 52750
CAISSON & UNDER PIMHING LAE ORER 12015008 $47.10 06012010 §42.10 12012010 $49350
0601011 $50350 12012011 $51600
CAISSON & UNDERFIMHING T OF MK 12012008 47100 06012010 §48.100 12012010 $42350
06012011 §50350 12012011 $51600
CARBIDE COREDRILL OFERAT OR 1201308 T3S0 06012010 $4833 12012010 $49.600
06012011 FS0 600 12012011 51850

This wage schedule musihe posied ai the worksite in accordance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay “prevailing wage rates,” which are the minimum wage rates lisied above, on public worls projecis s a
violation of NLG.L. ch 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camb ridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: (0171972010 Wage Request Mumber:  20100115-011 Page 1of 10
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Commaissioner under the provisions of the
Massachusetls General Laws, Chapier 149, Sertions 26 to 2TH

et e o s
Cemmmaies T o Ol S
Awarding Authority: Cityof Mewton
Contrar t Number: 10-36 CityTown: HEWTON
Descriptionof Worke Annual - Ready iz Concrete &yplication Works
Job Location: Various Locatiore
Chassification Effec tive Dates and Total B aies
CARTEMNTER 090172009 FaEdx ] 0z012010 B34 500 09012010 B33
03012011 §56230 09012011 $57380 03012012 F52500
APRFWIEE: CAEPEWIFE- Zome ] Fuam MR
Eate fup 1 H 3 + 3 i 7 &
13 % 30 i 0 i T3 i i R 000 00
CEMEMT LS OHR YV TLASTERIG 080152009 5510 02012010 66200 02012010 BT A0
02015011 B2 440 02012011 ET0060 02012012 Fr0a
CHATHM SAW OPERATOR 12012009 MT33 06012010 F43350 12012010 F40.600
0601011 50600 12012011 Filaan
CLAM SHELLS/SLUREY BUC EETS/HEADT G MA CHIES 120152009 50 530 06012010 BG0.T0 12012010 FG20z0
COMPEESSOR CPERATOR 120122008 BTN 06012010 B42210 12012010 B40.740
LELEATEE (ERIT ) 010152010 3410
DENO: ADIENLAT 120152008 MTlm 06012010 F43.100 12012010 F40330
06015011 B0 350 12012011 BS540
LEMO: EACEHOEL OADERHAMMEE OFERALT OF 120152008 Melm 06012010 F40.1m0 12012010 B30 350
06012011 51330 12012011 F32600
LEMO: BURHERS 120152008 Mrea 06012010 B42gm0 12012010 50,100
060162011 F5l.1m 12012011 F5230
DENO: COHCEETE CUTTERS ATYER 12012009 Halm 06012010 40,100 12012010 F30330
06015011 1330 12012011 E52600
DENO: TACEHANNMEE OFERAT OF 12012009 Mra; 06012010 F43350 12012010 F50.1m
060152011 F51.10m 12012011 F52330
DEMO: WEECKEING LAE CRER 12012008 MT1m 06012010 F43.100 12012010 F4035
06016011 50350 12012011 FA1600
DIRECTIOHNAL DRILL LLACHIHME OFERAT O 12012008 58190 06012010 F30420 12012010 a0 s
LIVER 080152009 50 02012010 E77 440 02012011 20,190
LIVER TEMLER 080152009 602X 02012010 FG2570 02012011 F6530
DIVER TEMDER (EFFLUENT) 08.0162009 FTaa10 03012010 F32330 03012011 Fa6 460
DIVERS LUERY (EFFLUEHT ) 08012009 $101.110 02012010 B104.040 020142011 102760
ELEC TRICLLH 0901009 a4 300 03012010 B 0=0 09012010 il
0301011 62510
APRFWIEE: ELB: TRICIAN - Local 103
Eai  fup 1 H 3 + 5 P 7 & 9 1
FELLU T S 40 00 40 5. 4300 0o 5500 i o 6500 LIl T
App Priox L/LA3; 3UGSAVARE0EIK ST SE
ELEVATOR CONSTRUCTOR 01012010 §65.190 01012011 F66600 0.012012  F621%0

This wage schedule musihe posied ai the work site in accordance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay “prevailing wage rates,” which are the minimum wage rates lisied above, on public worls projecis s a
violation of NLG.L. ch 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camb ridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: (0171972010 Wage Request Mumber:  20100115-011 Page 20f 10
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Commissioner under the provisions of the
IMOTEY R MUEELY Massachusets General Laws, Chapter 149, Sections 26 to 27H

EHCELE
Limucom thws i D= ol Loho

Commmsain o o Boupiined Su
Awarding Authority: Cityof Newton
Comiract Number: 10-36 CityTown: HNEWTOHN
Descrip tion of Worle fLirnual - Ready Wix Concrete Application Works

Joh Location: Various Locatiors
Classification Effec tive Dates and Total Rates

APPEFNILE: FLEVAIOE CONSIETCICE. - Localt

Eatin fup 1 1 3 + 3
11 e 000 500 (R o o
Fape 1-7 am € omor; Py 35 am 1ywar

ELEVATOR COMSTEUCT OR HELFER 01012010 £51330 01012011 52830 01012012 §54330
FEMCE & (FUARD EATL ERECTOR 120109 M35 06012010 F42350 12012010 B9 600
060152011 £50.600 12012011 51850
FIELD ENG. - IH3T.PERS OH (BLD 3, SITE, HVY COHET) 11012008 £55850 05012010 36850 11012010 £55.190
05012011 043
FIELD ENG. - ROD PERSON (BLD G, SITE HVY COHST) 11012008 MO8 05012010 F41520 11012010 42250
050152011 H2080
FIELD E}(3- CHIEF OF PARTY (BLL G, 2ITE, HWY COHST) 11012009 57210 05012010 F5a3m 110142010 50570
05012011 Mosm
FIRE ALARM IMET ALLER 09012009 04 2M 0z012010 B6 020 no014a010 67270
02012011 Ba510
FIRE ALARM REPATE / MATHTEHANCE 080152008 52870 0z012010 53700 0a01.2010 54T
02012011 a5 660
FIRENLAM [ ASST. EXGIMEEE | lanls09 52740 60142010 F53210 120142010 £54 200
FLAGGER & SIGHALER laa1sm09 263m 06012010 F273M0 120142010 F27300
06012011 £35300 12012011 35300
FLOORCOVERER 080152008 £59.130 0z01.2010 30430 0a01.2010 FE0 350
02012011 M1l 09012011 FG23E0 0240142012 P63 A0
RFPEENILE: FLOCEC CWEEERE.- LocaliléG Zoma I
Eatio fup 1 1 3 + 3 i T &
11 ¥ 000 3500 0. L300 oo I aon &5
fope am TH0 b
FORE LIFT/CHEEREY DICEER 12012000 5253 05012010 E507E0 12012010 BG1020
GEMERAT ORI GHT I G PL ANT/HEATERS 120109 M7 AW 06012010 F42210 120142010 F49.740
GLAZIER (GFLASS PLAME/ATE EARRIERINTERIOR SWVATERS ) 01012010 52010
AFTEFNILE: CLAZIFE - Local3l Zome 2
Eatio fuyp 1 1 3 + 3 O 7 &
11 e 000 500 . L300 o 3 o 0
Sy am 750 hor,
HOISTING EMGINEER CERAMES [SRADATLS 120152009 £58 530 06012010 F50TE0 12012010 61030

This wage schedule nusihe posied at the work site in ac cordance with M.G L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates,” which are the minimumwage rates lisied ab ove, on public works projecisis a
violation of M. G.L. ch 149, sec. 27. Employees not receiving such rates should rep ort the violation to the
Office of Fair Lahor and Business Prac tices, 100 Cambridge Sireet, Bosion, MA 02108; Tel: 617-727-3465.

Issue Date: 0171972010 Wage RequestNumber:  20100115-011 Page 3of 10
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Commdssioner under the proviions of the

TR

IMOIHY . MTEERY

Limue oo Doz

Awarding Awthority: Cityof Mewton
Contrart Number: 10-256

Massachusets General Laws, Chapier 149, Sections 26 to 2TH

CityTowne HNEWTON

Descrip iom of Worle Anvmal - Readsy Ivix Concrete A pplication Works

Job Location: Vanous Locatiore

GEOECE HOFT,
D=1 of Lo

LATEA M. MARLIN

o Direiaion ol Ck

Sofee

Chassification Effective Dates and Total Raies
APREFNILE: HOISL/TOE I FHG- Localt
Eatin imp 1 2 3 + 3 i T &
1 k= 5m L L300 T a0 o 00 ]
HVAL (DUCTWORE) DSOLA009  BS2260 02012010 F63 47 DEOL2010  F64TH
0201011 65970 08012011 F6T2HN 02012012 634
02012012 fothe ] 02012013 FT05T0
HWAC (ELECTRICAL COHNTREOLS ) 090 1A2009 Fod 200 0012010 Fo 130 09012010 6T 270
03012011 2510
HVAC (TESTIMNG AMD BALAMCING - AIR) 0012009 62260 02012010 2470 02012010 L ]
02012011 5570 02012011 FET 2 02012012 FEEA4T0
02012012 6070 02012013 FT05T0
HWAL (TESTING AHD BEALAWCING -WATER) 090 12009 AT 450 0za1a010 A8 T30
HWAC MECHAMIC 08,01/2009 1T 420 02012010 - pc]
HYDRAULIC DRILLS 12012009 W BN 06012010 F48E30 12012010 30,100
060172011 $51.100 12012011 §52350
IMSULATOR (PIFES & TAMES) 08,01/2009 £59 260 08012010 614660
APFEFNILE: ASEFSIOEINETLATOR (Fipe & Tank)- Locals Bornn
Eatin mp 1 2 3 +
1% S J0 0 g 0.0 )
gy am ] ymax
IROHWOREER\WELDEE 09,16,/2009 £59 560 03262010 $60 560
APREFWILE: EOHWOREEE. - Local?
Eatin fup 1 2 3 + 3 i
kS o ] T30 o ainn 2000
Strnctmral 16 Cronama ]l 4
TACETLMMER & PAVING BEEAKER OPERAT OR 12012000 BT 350 06012010 40350 12012010 40 600
06012011 £50 600 12012011 51250
LABORER 12012009 47100 06012010 f45.100 12012010 40350
06012011 F50350 12012011 514600
AFREFHILE: LABOREE - Zozal
Eatio £33 1 2 3 +
15 o (1] T .00 S0
LARORER: CARPENTER TEHLER 1201000 #7100 06012010 48100 12012010 F40 350
060152011 0350 120142011 EalAm
LAEROERER: CEMENT FIMIS HEE. TEMD'EE 120109 #71m na01a010 48100 12018010 F40350
06012011 F50350 12012011 31600

This wage schedule musihe posted at the work site in ac cord ance with M.G.L ch. 149, sec. 27

Failure of the employer to pay “p revailing wage rates,” which are the minimum wage rates lisied above, on public works projecisis a

violation of ML G.L. ch 149, sec. 27. Emplovees not receiving such rates should report the violation to the
Office of Fair Labhor and Business Prac tices, 100 Cambridge Sireet, Boston, MA 02108; Tel: 617-727-3465.

Issue Date: 0171902010

Wage Request Numb er:

20100115-011

Page 40f 10
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TR

gl AL L e
Camamsanmts & o o Beuaied Sace
Awarding Awthority: Cityof Mewton
Contract MNumber: 10-36 City/Town: HNEWTON
Descrip iom of Worle Anvmal - Readsy Ivix Concrete A pplication Works
Job Location: Vanous Locatiore
Classification Effec tive Dates and Toial Rates
LABORER: HAZSRDOUS WASTEMSEES TOS REMOVER 12012008 47100 06012010 $42.100 12012010 §49330
050142011 0350 120142011 E5l400
LARORER: MAS0OH TEHLER 120152009 M35 na01a010 F48350 12012010 45600
060152011 a0 a0 1201011 B51850
LABORER: MULTI-TRADE TENDER 12015009 Mr1m 06012010 F43.100 lanla010 A E50
060152011 035 12012011 E51400
LAROERER: TREE REMOVER 12012009 M7.1m na01a010 F45.100 12012010 49330
060152011 035 12012011 E5l400
Thi classification applies to the wholes k remoral
of starding tree < kchdivg all ascocibed trimm ity of branches mnd Tmbe, and applies to the Tem oral of bravches o loc abiore not on o aronmnd kil Tees .
LASER EEAN OFERATOR la0l/ane L] naa1an1n B8 350 la0la010 F49600
060152011 A0 G 12012011 b33 A
MARELE & TILE FINIS HERS 020 152009 Fa 240 n201a010 Ea6 050 02012010 E5a4m
02012011 A0 2 08012011 F60 850 02012012 FO1.740
PPEEFNTLE: MARELF-IILE- TFRE A 220 FINISEEE. - Locals Mabk & Tik
Eatin fhp 1 H 3 + i
13 % 00 w0 .00 T W00
Py am 300 ke,
MAREBLEMASOHE TILELAYERS & TERRAZZO MECH 020 152009 47 160 na01a010 EA8 050 0a012010 a0 a5
02015011 ET0 240 001201l E72M40 0a01a012 Er4E
APTEFHILF: MARELF- ITLF- TFEE ATT0 MBCHANTY - Losals Markk & ik
Eatic 299 1 1 3 + i]
13 # g0 w00 .00 & a0
MECH. SWEEFEFR. OFERAT OR(HOH-CONSTRUCTION) 070 L2009 f2a3m aralaola 29000 ovoLla0l1l F29.7m
MECH. SWEEFEE. OFERAT OF (01 © OFST. SITES) 12012000 531 06012010 59430 13012010 60630
MECHANICS MATNTEHANCE 120152009 55190 aa01a010 F59.430 12012010 F60 630
MOLLWEIGHT (Zoze 1) 020 152009 54 4m
AFREENILE: MILLWEIGHT - Lecal 1121 Zozs 1
Eatic fuyp 1 H 3 + i i 7 3
] , 0 00 3500 £0.00 0500 00 T30 B 500
MORTAR MIXER 12012009 M350 na01a010 B85350 12012010 F49.600
060152011 a0 sm 120142011 Ealasn
OILEE (OTHER THAM TEUCE CEAMES, GRATATLS) 12015009 M1lra 06012010 F42.480 lanla0l10 3200
OILEE (TEUCE CEAMES, GEADALLS ) 12015009 LR 06012010 F45550 lanla010 a6 =a0
OTHEE. POWER DEIVEN EQUIPLMENT - CLASS I 120152000 5210 0a01a2010 50430 12012010 F60 G20
PATHTER (B RID (ES T AMES | 0140152010 B340

This wage schedule musihe posted at the work site in ac cord ance with M.G.L ch. 149, sec. 27
Failure of the employer to pay “p revailing wage rates,” which are the minimum wage rates lisied above, on public works projecisis a
violation of ML G.L. ch 149, sec. 27. Emplovees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camhridze Sireet, Boston, MaA 02108; Tel: 617-727-3465.

Issue Date: 0171902010 YWage RequestMumber:  20100115-011 Page Sof 10
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Unlimited P revailing Wage Rates
s ————s werermmmerwy-the Commissioner under the provkions of the
Ty Massachusets General Laws, Chapier 149, Sections 26 to 27TH -
Lucomtormimi Du=ua ol [oha
LATES M. MARLIH
C o Driaimm ol Sdeg
Awarding Authority: City of Newton
Condrac t Number: 10-36 CityTown: HEWTON
Descriptionof Worle Arvmal - Ready Ivix Conerete &pplication Works
Job Location: Various Locators
Chagsification Effex tive Dates and Total B ates
APTEFHTLTE: PAINTEE - Logal3 5 Boze 1
Fatio fap 1 ] 3 + i i 7 &
11 % 000 I3 6000 i Toan 7300 R P00
Py amm T hav .
PATHTER (5 FEAY OF S AHDELAST, HEW) * 01012010 54210
* I 30 o more of amfaces tobe paided are rewr coretmaction,
HEW pakit mte shiallbe 1sed.
APTEFHILE: PAINTEE. - Looal3 5§ Zozs
Fatio Tap 1 ] 3 + 3 ‘ 7 &
11 % 000 S50 6000 i Ton 7500 o P00
fope am 70 b,
PATHMTER (SPEAY OF 5 AMDELAST, REPATHT) 01012010 5230
AFREFHICE: PAINTEE - Loosl3 5 Zoms 2
Rtk fop 1 ] 3 + 3 P 7 &
11 % 000 S50 60,00 i Toin 7500 o P00
fopy 4m TI0 b,
PATHTER (TEAFFIC LARETHGEE ) 12012009 M7.1m 06012010 B4g.100 la01an1n F48350
06012011 Fa0350 12012011 BS1400
PATHTER / TAPEE (B REUSH, HEW) * nLola2010 52010
* X 30 or more of surface s to be padkde d are newr castnackian, HEW
paitrate dwnllbe ned
APTEFHILE: PAINTEE. - Logal3 5 Zozs 2
Fatio Tap 1 1 3 + 3 P 7 &
11 % 5000 S50 60,00 i o0 7500 o P00
fopy 4m TI0 b,
PATHMTEE / TAPER (ERUSH, REPATHT) 01012010 50970
APTEFHILE: PAINTEE. - Logal3 5§ Zozs 2
Fatin Tap 1 2 3 + 3 i 7 &
11 % 500 S50 60,00 o o0 7500 i 20
fope am TI0 b,
PAMEL & PICEUP TRUCES DRIVEER 12012009 F44 160 06012010 a4 760 12012010 F45360
060152011 46110 12012011 B46TT0 06012012 F47420
12012012 a4
PIEE 4HD DOCE COMETRTUICT OR (THDEEPINHING AHT 03012009 fan 2 03012010 BE2 5T 03012011 F6530
DECE)
FILE DEIVER 03012009 Fan 2 02012010 BE2S5T0 03012011 F6530

This wage schedule musthe posted at the work site in ar cord anee with M.G.L ch. 149, sec. 27
Failure of the employer to pay “prevailing wage rates,” which are the minimum wage rates lisied ab ove, on public worls projectsis a
violationof ML G.L. ch 149, sec. 27. Employees not receiving such rates should report the violation to the
Offic e of Fair Lahor and Business Practices, 100 Canhridge Sireet, Boston, M4 02108; Tel: 617-727-3445.

Issue Date: 0171972010 Wage Request Numher: 20100115-011 Page 6iof 10
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This wage schedule musihe posied ai the work site in accordance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay “prevailing wage rates,” which are the minimum wage rates lisied above, on public worls projecis s a
violation of NLG.L. ch 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camb ridge Sireet, Boston, MA 02108; Tel: 617-727-3465.
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Contract MNumber: 10-36 City/Town: HNEWTON
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Classification Effec tive Dates and Toial Rates
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This wage schedule musihe posted at the work site in ac cord ance with M.G.L ch. 149, sec. 27
Failure of the employer to pay “p revailing wage rates,” which are the minimum wage rates lisied above, on public works projecisis a
violation of ML G.L. ch 149, sec. 27. Emplovees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camhridze Sireet, Boston, MaA 02108; Tel: 617-727-3465.
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This wage schedule musihe posted at the work site in ac cord ance with M.G.L ch. 149, sec. 27
Failure of the employer to pay “p revailing wage rates,” which are the minimum wage rates lisied above, on public works projecisis a
violation of ML G.L. ch 149, sec. 27. Emplovees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camhridze Sireet, Boston, MaA 02108; Tel: 617-727-3465.
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Awarding Awthority: Cityof Mewton
Contract MNumber: 10-36 City/Town: HNEWTON
Descrip iom of Worle Anvmal - Readsy Ivix Concrete A pplication Works

Job Location: Vanous Locatiore
Classification Effec tive Dates and Toial Rates

Aadditional Spprentice Fdommatioe:
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This wage schedule musihe posted at the work site in ac cord ance with M.G.L ch. 149, sec. 27
Failure of the employer to pay “p revailing wage rates,” which are the minimum wage rates lisied above, on public works projecisis a
violation of ML G.L. ch 149, sec. 27. Emplovees not receiving such rates should report the violation to the
Office of Fair Labor and Business Prac tices, 100 Camhridze Sireet, Boston, MaA 02108; Tel: 617-727-3465.
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NOTICE: TO AWARDING AUTHORITIES AND CONTRACTORS
ISSUED: SEPTEMBER 1, 2006

DRIVERS WHO HAUL BITUMINOUS CONCRETE (ASPHALT)

The Massachusetts Supreme Judicial Court recently affirmed that drivers who haul
bituminous concrete to public construction projects are not covered by the Prevailing Wage
Law while off-site, including time spent over-the-road and picking-up materials. These drivers
are covered by the Prevailing Wage Law only while on-site at the public construction project.

In Teamsters Joint Council No. 10 v. Department of Labor, et al., 447 Mass. 100 (2006),
the SJC upheld a 2001 administrative decision limiting the applicability of prevailing wage
rates to the time bituminous drivers spend at the public construction site. This most recent
decision of the SJC followed a 1989 ruling that had upheld an earlier Department of Labor
(and Industries’) policy that had deemed this category of drivers to be “teamsters” under the
Law and, therefore, entitled to prevailing wage rates. See Construction Industries of
Massachusetts v. Commissioner of Labor and Industries, 406 Mass. 162 (1989). However, the
earlier court case had left open the question of whether this entitled these bituminous drivers to
prevailing wage rates for their over-the-road time as well as their on-site time. This most
recent decision has now answered that question.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to bituminous drivers for all time spent at the public construction site.

DRIVERS WHO HAUL READY-MIX CONCRETE (CEMENT)

Drivers who haul ready-mix concrete to public construction projects are not covered by
the Prevailing Wage Law while off-site, including time spent over-the-road and picking-up
materials. These drivers are covered by the Prevailing Wage Law while on-site at the public
construction project. This applicability determination was established by a 2001 administrative
decision of the Department of Labor’s Division of Occupational Safety.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to ready-mix drivers for all time spent at the public construction site.

Please feel free to contact the Division of Occupational Safety at 617-626-6953 if you
have any questions. Questions about enforcement of the Prevailing Wage Law may be directed
to the Attorney General’s Fair Labor and Business Practices Division at 617-727-3465

® “1.9 Stapif01'dr§t1'eet e+ 2nd Floor e¢ Boston, Massachusetts 02114 e+ Tel: 617-626-6953 e Fax: 617-626-6944
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NOTICE TO AWARDING AUTHORITIES

» 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

» 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

» 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

» 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for
that project.

NOTICE TO CONTRACTORS

» The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the
life of the project.

» The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

» The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is
to perform final clean-up must pay their employees according to this wage schedule.

»  All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate”
listed on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or
write to the Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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n accordance with Massachusetts General Caw cI149, 827B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll
Form has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2010

I, )
(Name of signatory party) (Title)
do hereby state:
That I pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:

Project Name:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor;

Awarding Auth.:
Employer Signature:
Work Week Ending:
Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+CHD+E] | [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

(®)]
Health &
Welfare

(D)

Pension

(E)

Supp.
Unemp
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NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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IC WORKS CONSTRUCTION

I. SUMMARY OF WORK

The work under this contract consists of supplying, delivering and discharging approximately
two-thousand five hundred (2,500) cubic yards of 4,000 psi %” aggregate transit-mixed cement
concrete with lampblack.

These deliveries shall be made to various construction sites located throughout the City of
Newton.

2. All other work described in the Project Manual and/or shown on the Plan(s) unless specifically indicated
as not to be done.

B. In addition the work under the contract includes:

1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for the
performance of the work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of
each item as specified, which shall limited not only to the exact intent mentioned, but shall include
incidental work necessary or customarily performed for the completion of that item.
4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but
which are obviously necessary to make a complete working installation.
C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and

all other costs connected with, or incidental to the work described.

Il. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

A Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the
City.

B. The time for substantial completion pursuant to Article 2 of the Contract shall:

extend from April 1, 2010 through March 31, 2011. It is further understood that in the event the term of this contract
extends beyond [June 30 Jin any calendar year, the City reserves the right to terminate the contract if funding for its
continuance is not appropriated in the succeeding fiscal year commencing July 1|.

Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted, the
Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the
General Conditions for each day of delay. If different completion dates are specified in the Contract for
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A The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation,
Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing
work covered by this contract from all claims and liability for damages for personal injury, including accidental
death, and for property damage which may arise from operations under this contract, whether such operations be
by himself or by any sub-contractor or by any one directly or indirectly employed by either of them.

B. The City shall be named as an additional insured on such policy.
C. The amounts of such insurance shall be as follows:
1. Workmen’s Compensation Insurance as required by Massachusetts General Law.
2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not

less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00
aggregate.

3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than
$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit for
each person, in an amount not less than $1,000,000.00 on account of one accident.

4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

5. General Liability Insurance shall include Contractual Liability Insurance.

D. Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer

certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.

E. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole
or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a party
indemnified hereunder.

END OF SECTION
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k, in both words and figures, and is to show a total bid price. In the event a
he written words shall govern. In the event an error in the bidders total bid
ion of the products of the unit prices multiplied by the respective quantities

shall stand as the bidder’s total bid price.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the
Contractor is advised that the actual quantities may vary substantially as field conditions, monetary issues stemming from
cost adjustments, and/or a change in the scheduling of work may necessitate.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for (1) Fuel
(combination of Gasoline & Diesel) and (2) Portland Cement. It is the bidder’s responsibility to familiarize themselves
with these price adjustment programs prior to entering a bid.

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST
ITEM: 0.303FC - FUEL COSTS*
*  Bidder’s may elect NOT to bid the cost of fuel(s) separately, but to do so
they must insert the term N/A (i.e. Not Applicable) in all (4) entry lines of
this Item 0.303FC. This is a mandatory requirement to verify the
Contractor has waived his option to bid the cost of fuel(s) separately and
has
instead elected to factor their delivery & discharge fuel costs into each one
of
the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10 . The averaged
Base Price (BPF)
e  Contractor’s bidding this line item must NOT include the cost of fuel in shown here is
Line Items 1,2,3,4,5,6,7,8,9 & 10. for the
Comparison of
0.303FC = total combined number of gallons of Fuel (Diesel & Gasoline) to Bids Only.
deliver & discharge One Load of Cement Concrete (one load = round trip): (See Spec. Prov.)
(IN WORDS) Gallons Per Load
(IN FIGURES) Gallons Per Load
300 Loads $
( Gallons per Load) x ($ _1.77 /GALLON) x
Base Price
Per Mass Highway
For a bid to be considered responsive the Contractor MUST supply the following
information:
Address of Batching Plant:
The One —~Way shortest distance listed by Mapquest (www.mapguest.com) from
the batching plant to Newton City Hall, 1000 Commonwealth Ave., Newton
Centre, MA 02459 Miles
The City of Newton reserves the right to verify this information before and after
awarding the bid.
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QUANTITIES UNIT TOTAL COST
ITEM: 0.303PC- DIFFERENTIAL FOR PORTLAND CEMENT The Base Price
) ) ) (BPPC) shown
(Informational Note: One (1) Cubic Yard of 4,000 psi %" aggregate here shall be
transit-Mix Concrete contains Three-tenths (.3) Ton of Portland used to
Cement) determine the
monthly price
differential
The Base Price for Portland Cement is: (See Spec. Prov.)
$ 85.20 PER TON OF PORTLAND CEMENT | N/A N/A s N/A
Base Price
Per Mass Highway
ITEM: 1-FOR THE SUPPLY & DELIVERY OF 1C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER 1CY 5 Delivery’s | $
DELIVERY
ITEM: 2 - FOR THE SUPPLY & DELIVERY OF 2 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS
s ) PER 2 CY 5 Delivery’s | $
DELIVERY
ITEM: 3 - FOR THE SUPPLY & DELIVERY OF 3 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
IDO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *
THE SUM OF:
DOLLARS
AND CENTS
$ )PER  3C.Y. DELIVERY | 2° Delivery’s | $
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R ESTIMATED
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UNIT

TOTAL COST

ITEM: 4 - FOR THE SUPPLY & DELIVERY OF 4 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS
AND CENTS
s ) PER 4CY 10 Delivery’s | $
DELIVERY
ITEM: 5 - FOR THE SUPPLY & DELIVERY OF 5 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER 5C.Y. 10 Delivery’s | $
DELIVERY
ITEM: 6 - FOR THE SUPPLY & DELIVERY OF 6 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK
|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER 6 C.Y. 10 Delivery’s | $
DELIVERY

ITEM: 7 - FOR THE SUPPLY & DELIVERY OF 7 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS
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ESTIMATED

QUANTITIES

UNIT

TOTAL COST

ITEM: 8 - FOR THE SUPPLY & DELIVERY OF 8 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

% ) PER 8C.Y.
DELIVERY

10

Delivery’s

ITEM: 9 - FOR THE SUPPLY & DELIVERY OF 9 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

% ) PER 9CY.
DELIVERY

10

Delivery’s

ITEM: 10 - FOR THE SUPPLY & DELIVERY OF 10 C.Y.
OF CEMENT CONCRETE WITH LAMP BLACK

|DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *|

THE SUM OF:
DOLLARS

AND CENTS

% )PER  10C.Y.
DELIVERY

150

Delivery’s

ITEM: 11 - ADDED CHARGE PER C.Y. FOR 1” FIBER REINFORCEMENT

THE SUM OF:
DOLLARS

AND CENTS

% ) PER ‘CUBIC
YARD’

75

‘C.Y?
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ITEM: 12 - ADDED CHARGE PER C.Y. FOR HEAT TREATMENT
(COLD WEATHER PRE-TREATMENT)
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER ‘CUBIC 300 ‘C.Y. $
YARD’
ITEM: 13 - ADDED CHARGE PER C.Y. FOR COLORING AGENT
(SCOFIELD CHROMIX ‘NAVAJO RED’ @ 5 SACKS/C.Y.)
THE SUM OF:
DOLLARS
AND CENTS
($ ) PER ‘CUBIC YARD’ 20 ‘C.Y. $
ITEM: 14 - ADDED CHARGE FOR A SATURDAY DELIVERY
THE SUM OF:
DOLLARS
AND CENTS
($ ) PER SATURDAY DELIVERY 15 Delivery’s $
ITEM: 15-CITY AGENT’S DISCRETIONARY FUND
FOR MIX ADJUSTMENT(S)
THE SUM OF:
THREE _THOUSAND DOLLARS
AND NO CENTS
(% 3.000.00 ) PER 1 ALL. $3,000
ALLOWANCE

TOTAL COST: §

Total shall be placed in paragraph “C” of the Bid Form

END OF SECTION
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Description

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on . This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor the
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(@) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of this contract.

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may occur in
the cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel, equipment, vehicles,
programs, and efficiency factors related to each of these operational elements and therefore unique to the Contractor’s own
enterprises, that any fuel adjustments made under this item are intended only to defray and offset extraordinary market trends in
petroleum based fuel products.

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel market has
trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended downward. The
supplier is also advised that in certain cases the supply vehicle will be required to make multiple stops in the course of
discharging one entire load of cement concrete for which there shall be no additional fuel cost payment.

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated accounting of
the means and methods upon which the number of gallons bid per delivery and discharge was derived. The intent of this
evaluation is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that may ultimately
cause excessive financial impact to either party. These tabulations will include, but shall not be limited to, an accounting of all
transport equipment and their associated manufacturers fuel consumption rates which the Contractor/supplier intends to use to
complete the work under this contract. In the event the City of Newton, subsequent to performing an analysis, determines that the
Contractor’s bid, with regard to the consumption of fuel per round trip (with discharge), is excessive for the type transport
equipment traditionally deployed for this type of work. The City of Newton reserves the right to waive any informalities in
any or all bids, or to reject any or all bids, if it be in the public interest to do so.

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed by their
subcontractors or by their vendors.

Method of Administration

(f) In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of Diesel
and Gasoline fuel as thay are indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of
Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel
(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period Price
(PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged Base Price of Fuel
(BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate, otherwise the cost of fuel(s)
for the applicable calendar month shall be paid for at the initial Base Price of Fuels.

The Contractor is advised to verify these value standards and citations prior to placing their bid.
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() When a cost adjustment is applied it shall be inclusive of the five (5%) variation.

(h) Payments for fuel shall be calculated at the end of each calendar month and they shall be based upon the acceptable
deliveries of transit-Mix Concrete delivered and discharged within that particular calendar month. (Program Note: In the event
a continuous wet-pour operation spans several days but the delivery & discharge of loads is performed in two separate
months, then two separate fuel payments shall be made).

(i) Immediately upon delivery of any transit-Mix Concrete product, the Contractor shall furnish the Engineer with a computer
generated invoice that has been issued directly by the cement concrete batching plant. The invoice shall clearly show the tare
volume, type of cement concrete and the date of delivery for each load of transit-mixed cement concrete which is ultimately
delivered and discharged. The plant issued tare/volume slips are to bear the name of the vendor and shall be surrendered to the
DPW Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation to pay for any
errant slips which are forwarded after the wet-pour has ceased.

() No upward fuel adjustment will be made for any delivery and discharge which takes place beyond the completion date
of the contract unless the Contractor’s work has been delayed due to no fault of their own (i.e. Preparation work that must be
performed by others before the Contractor can complete their own tasks in the contractually allotted time.) Any such delay must
be brought to the attention of the DPW Agent-In-Charge in a timely manner at which time the Agent shall investigate, verify,
and document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(k) Payment formula:

BPF = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)

PPF = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon)
G = Gallons of fuel bid by the Contractor to Deliver & Discharge One (1) Load of concrete (Gal./ Round Trip D)
D = The total number of Delivery & Discharges in the applicable calendar month (D)

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF) x G x D = Fuel Payment ($)

If a change in (BPF) does exceed +/-5% relative to the (BPF) then: (PPF) x G x D = Fuel Payment ($)

Basis of Payment

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on . This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(I) The round trip cost of fuel(s) consumed for the delivery and discharge (D) of one load of cement concrete shall be
paid for under Item 0.303FC. The cost of fuel used to complete the work under this contract shall be made in
accordance with the applicable Period Price for Diesel & Gasoline fuels as posted for each calendar month in which the
work was performed. The Contractor will be paid the contract unit price per gallon(s) of fuel consumed for each load
of transit-Mix Concrete delivered and discharged within each applicable calendar month as specified herein.

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their vendors.
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t PORTLAND CEMENT

Description

(@) Under this item a differential value shall be calculated and applied to the payment on a monthly basis. The
differential value shall be based upon the amount of Portland Cement contained in the total tare volume of cement
concrete delivered and discharged in each respective calendar month.

(b) Item 0. 303PC is to provide a structured means, whereby the cost of the Portland Cement contained in 4,000 psi
¥:” aggregate transit-mixed cement concrete is evaluated each calendar month, and under certain market conditions this
value is adjusted either upward or downwards to maintain a reasonable and continuous parity with the regional
fluctuations that may occur in the price of this commodity.

(c) IMPORTANT NOTE: An adjustment to the cost of the Portland Cement component may result in an increase of
payment if the market has trended upward, or it may otherwise result in a decrease of payment if the market for Portland
Cement has trended downward. Further, these adjustments do not compensate the Contractor for the entire cost of
the 4,000 psi cement concrete products consumed in the execution of this contract but only for the monthly
differential value(s) which may occur with regard to the Portland Cement component.

Method of Administration

(d) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing for
Portland Cement as indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The value at the time of advertisement shall serve as the Base Price of Portland Cement (BPPC). Subsequently, and
during the course of the contract, the Period Price of the Portland Cement (PPPC) component shall be determined in the
same manner and at the end of each respective calendar month, and if the Period Price (PPPC) has either increased or
decreased by more than five percentage points (5%) relative to the Base Price (BPPC) index, then the differential cost of the
Portland Cement component shall be paid for at the adjusted rate, otherwise no adjustment shall be made.

The Contractor is advised to verify these value standards and citations prior to placing their bid.

(e) The differential value for the Portland Cement component shall be calculated at the end of each calendar month and it
shall be based upon the number of acceptable cubic yards of transit-Mix Concrete delivered and discharged within that particular
calendar month. This value shall be derived by applying a fixed factor to the tonnage of Portland Cement that is contained
in a single cubic yard of 4,000 psi %" aggregate transit-mixed cement concrete. (Program Note: In the event a
continuous delivery & discharge operation spans several days but is performed in two separate months, then two
separate Portland Cement calculations shall be made.)

(f) When a cost differential is applied it shall be inclusive of the five (5%) variation.

(9) Immediately upon delivery of any transit-Mix Concrete product, the Contractor shall furnish the Engineer with a

computer generated invoice that has been issued directly by the cement concrete batching plant. The invoice shall clearly show
the tare volume, type of cement concrete and the date of delivery for each load of transit-mixed cement concrete which is
ultimately delivered and discharged. The plant issued tare/volume slips are to bear the name of the vendor and shall be
surrendered to the DPW Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation
to pay for any errant slips which are forwarded after the wet-pour has ceased.
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(h) No upward Portland Cement component adjustment will be made for any delivery and discharge which takes place
beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault of their own (i.e.
Preparation work that must be performed by others before the Contractor can complete their own tasks in the contractually
allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge in a timely manner at which time
the Agent shall investigate, verify, and document the extenuating circumstances and inform the Contractor of their decision.

Method of Payment

(i) Payment formula:

BPPC = The Base Price Portland Cement Cost Index on the bid release date ($/Ton of Portland Cement (P.C.)
PPPC = The Period Price for One Ton of Portland Cement for the applicable calendar month in which it was
delivered ($/Ton of P.C.)
V  =Total tare Volume 4,000 psi %" agg. cement concrete for the applicable calendar month (Cubic Yards)
.3 =Tons of Portland Cement in One (1) Cubic Yard of 4,000 psi %" agg. transit-Mix Concrete
(610 Ibs. P.C/C.Y.)

If a change in (PPPC) does not exceed +/- 5% relative to the (BPPC) then: No differential adjustment.
If a change in (PPPC) exceeds +/- 5% relative to the (BPPC) then:

(PPPC - BPPC) x V x .3 = Differential Value for Current Pay Period (%)

Basis of Payment

() Under Item 0.303PC the differential value for Portland Cement contained in One (1) cubic yard of 4,000 psi 34~
aggregate transit-Mix Concrete used to complete the work under this contract shall be made in accordance with the
Period Price index values for Portland Cement posted for each calendar month in which the work was performed and
relative to the Base Price as specified herein. Subsequently these values shall be factored in accordance with the above-
noted formula (Par. i).

(k) The differential value for Portland Cement shall be based upon a fixed value of Three-tenths (. 3 )Tons
Portland Cement contained in One (1) Cubic Yard of 4,000 psi ¥4aggregate transit-mixed cement concrete, with
said value differential being factored only on the number of Cubic Yards of Cement Concrete actually used,
verified and/or accepted by the Engineer.

(I) No adjustment shall be made for any material which is rejected or is deemed to be of an inferior quality. Nor shall any
adjustment be made for Portland Cement contained in any cement concrete material which is used to remedy cement
concrete material(s) supplied by the vendor, proven to be deficient and/or of inferior quality during or subsequent to
discharge, and contained in any work performed under this contract.

(m) The Contractor shall be responsible for disbursing the Portland Cement cost adjustments to their subcontractors
and/or to their vendors.
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SECTION 1

Standard Orders: *

DO NOT include the cost of fuel(s) unle

Under Items 1,2,3,4,5,6,7,8,9& 10:

ss waived (See Item 0.303FC) *

Item1 - FOR THE SUPPLY & DELIVERY OF
Item2 - FOR THE SUPPLY & DELIVERY OF
Item3 - FOR THE SUPPLY & DELIVERY OF
Item4 - FOR THE SUPPLY & DELIVERY OF C.Y.
Item5 - FOR THE SUPPLY & DELIVERY OF C.Y.

1 C.Y.

2

3

4

5
Item 6 - FOR THE SUPPLY & DELIVERY OF 6 C.Y.

7

8

9

10

C.Y.
C.Y.

Item 7 - FOR THE SUPPLY & DELIVERY OF C.Y.
Item8 - FOR THE SUPPLY & DELIVERY OF C.Y.
Item 9 - FOR THE SUPPLY & DELIVERY OF C.Y.
Item 10 - FOR THE SUPPLY & DELIVERY OF C.Y.

Special Orders:

OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK
OF CEMENT CONCRETE WITH LAMPBLACK

Item 11 - ADDED CHARGE PER C.Y. FOR FIBER REINFORCEMENT
Item 12 - ADDED CHARGE PER C.Y. FOR HEAT TREATMENT

Item 13 - ADDED CHARGE PER C.Y. FOR COLORING AGENT

Item 14 - ADDED CHARGE FOR A SATURDAY DELIVERY

Description

Applicable) in all (4) entry lines of Item 0.303FC on |[Iltem Sheet 1|.

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not

This is a mandatory requirement to verify that the

Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(a) Under these items the Contractor shall be responsible for supplying, delivering and discharging, in a timely fashion,
various types of cement concrete, of various volumes, to the City of Newton Department of Public Works project
sites which will be located at multiple locations throughout the City of Newton. The supplier is further advised
that in certain cases, due to the nature of the work, the supply vehicle will be required to relocate, and/or to
make multiple stops, in the course of discharging an entire load of cement concrete.

(b) Due to the nature of this work the Contractor is advised that fifteen (15) minutes per cubic yard shall

be considered the standard typical discharge time. In the event

the Contractor feels this standard has been

unreasonably exceeded then the waiting and/or discharge time period must be verified by both the DPW working
foreman and the Contractor’s driver at the time of each occurence, and so noted on the delivery slip by both parties, and
subsequently, should the vendor find it necessary to file a claim for additional compensation then the delivery slip shall
act as the documentation medium. However under no circumstances shall the City pay more than reasonable industry
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Description (Continued)

(c) The City will issue payments on a monthly basis, however the Contractor is to Fax all outstanding costs to the
City of Newton Department of Public Works on a weekly basis so that, subject to fuel and Portland Cement
adjustments, so that the initial encumbrance of funds for this program is not exceeded.

Materials
(d) All base cement shall be of a light grey color.
(e) All concrete shall be transit mix and shall conform to the current specifications of A.S.T.M. C-94.

(f) Cement concrete shall be air entrained conforming to the classification of concrete mixes of Division 111 Subsection
M4.02.00 and the current specifications of Section M4 of the Massachusetts Standard Specifications for Highways and
Bridges of 1988 Cement concrete shall have a 28 day compressive strength of 4,000 PSI using 3/4 inch aggregate, and
with an entrained air content of 7.0 + 1.0%.

(9) Lamp black: Under Item 1 thru Item 10 ordinary or emulsified Carbon Black (lampblack) shall be added at the rate
of 2 pounds per cubic yard.

(h) Fiber Reinforcement: Under Item 11 One inch (1) ProMesh® Reinforcement Fibers (or an approved equal) shall
be added to the cement concrete at a rate of one and a half (1.5) pounds per cubic yard of cement concrete or
otherwise in accordance with the manufacturers prevailing recommendations and instructions. A copy of the
manufacturers recommendations and instructions shall be forwarded to the City of Newton upon request and at no extra
charge

(i) Heat Treatment: Under Item 12 the base elements for ‘cold weather concrete’ shall be prepared by utilizing heated
water and/or heated aggregate (prior to cement being added) via an approved industry method so that the combined
temperature of the aggregate and water mixture is not less than seventy degrees Fahrenheit (70° F) nor more than one
hundred forty degrees Fahrenheit (140° F). Subsequently the temperature of the concrete shall not be less than sixty
degrees Fahrenheit (60° F) nor more than ninety degrees Fahrenheit (90° F) at the time of delivery and placement. The
heating shall be done in a manner to preclude the occurrence of overheated areas which might result in damage to the
materials. Any materials, and/or discharged cement concrete, containing frost, lumps and/or hardened material shall be
rejected and disposed of at the expense of the Vendor. ‘Cold weather concrete’ shall be delivered only upon request of
the City Agent and then generally only for the period of October 15 through to April 15. Cold weather concrete
shall conform to the current specifications of Section M4 of the Massachusetts Standard Specifications for Highways
and Bridges of 1988.

() Coloring Agent: Under Item 13 ‘Navajo Red’ Scofield Chromix Normal Set Coloring Agent (or an approved
equal) shall be added to a light gray cement concrete at a rate of five (5) sacks per cubic yard of cement concrete or
otherwise in accordance with the manufactures prevailing recommendations and instructions. A copy of the color
samples, and the manufacturers’ recommendations and instructions shall be forwarded to the City of Newton upon
request and at no extra charge. Further, once selected, the amount of coloring agent shall be strictly controlled and shall
be clearly noted by the plant manager on every delivery slip, so that all subsequent loads are guaranteed to be of a
uniform color. To that end all base cement materials are to be supplied with equal consistency such that, after the end
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Upon delivery of each load, the City Agent shall be furnished with a plant issued invoice which clearly

states the design mix, the quantities of any admixture(s), the tare volume, and the date of batching. Any concrete
mix, which when tested on the job site is found to contain quantities of entrained air less than six (6), or more than
eight (8) per cent, and/or which yields a slump of less than three (3) inches, or greater than five (5) inches, shall be
rejected and the decision of the City Agent shall be final. However the City Agent reserves the right to change the
above mix in order to meet the required strength test.

(I) Immediately upon delivery of any transit-Mix Concrete product, the Contractor shall furnish the Engineer with a computer
generated invoice that has been issued directly by the cement concrete batching plant. The invoice shall clearly show the tare
volume, type of cement concrete and the date of delivery for each load of transit-mixed cement concrete which is ultimately
delivered and discharged. The plant issued tare/volume slips are to bear the name of the vendor and shall be surrendered to the
DPW Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation to pay for any
errant slips which are forwarded after the wet-pour has ceased.

Basis of Payment:

* The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on . This is a mandatory requirement to verify that the
Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected to factor their
round-trip delivery & discharge fuel costs into each one of the separate bid price(s) of Items 1,2,3,4,5,6,7,8,9 & 10.

(m) Under Ttems 1, 2, 3, 4, 5, 6, 7, 8, 9, and 10 the Contractor shall be paid the contract unit price per cubic yard for
the cement concrete with lampblack supplied, delivered and subsequently discharged at the construction site. These
various sized loads are to be filled, transported, and subsequently invoiced, just as they were ordered by the City
Agent. The combining ‘short loads’ to fill an order of a larger volume will not be allowed. The unit price shall
include full compensation for all labor, materials, tools, fuel *, transportation *, equipment and all incidentals necessary
to provide the cement concrete under these items and as specified herein.

(n) Under Item 11 the Contractor shall be paid an additional fee at the contract unit price per cubic yard for supplying
and adding fiber reinforcement to the cement concrete_but only when specifically ordered to do so by the City Agent.
Under this item (Item 11) the additional charge shall be computed based on the actual number of cubic yards
contained in the base load as described under Items 1 thru 10, but with said additional fees being shown as a
separate entity on the invoice for clarification purposes. The unit price shall include full compensation for all labor,
materials, tools, fuel, transportation, equipment and all incidentals necessary to provide the cement concrete additive as
specified herein.

(0) Under Item 12 the Contractor shall be paid an additional fee at the contract unit price per cubic yard for providing
heat treatment(s) to the cement concrete but only when specifically ordered to do so by the City Agent. Under this
item (Item 12) the additional charge shall be computed based on the actual number of cubic yards contained in the
base load as described under Items 1 thru 10, but with said additional fees being shown as a separate entity on the
invoice for clarification purposes. The unit price shall include full compensation for all labor, materials, tools, fuel,
transportation, equipment and all incidentals necessary to provide the cement concrete pre-treatment process’ as
specified herein.

(p) Under Item 13 the Contractor shall be paid an additional fee at the contract unit price per cubic yard for supplying
and adding coloring agent to the cement concrete but only when specifically ordered to do so by the City Agent.
Under this item (Item 13) the additional charge shall be computed based on the actual number of cubic yards
contained in the base load as described under Items 1 thru 10, but with said additional fees being shown as a
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BasiS of Payment (Continued)

Items 1 thru 10 shall be used here to fix the base price of the order BEFORE the additional ‘colorizing’ fee is
added. The unit price shall include full compensation for all labor, materials, tools, fuel *, transportation *, equipment
and all incidentals necessary to provide the colorized cement concrete under these items and as specified herein. Further,
due to the nature of this work the City may desire to alter the proportions and/or the coloring agent. In that event
any difference in price shall be paid for under Item 15 @ CITY AGENT’S DISCRETIONARY FUND FOR MIX
ADJUSTMENT(S).

(9) Under Item 14 the Contractor shall be paid an additional flat-rate fee at the contract unit price per each delivery
made on a Saturday. This is a flat-rate unit price which shall be for full compensation of all additional charges incurred
by the Contractor for providing the personnel and equipment, as well as for all administrative costs that are associated
with Saturday deliveries.

(r) Deliveries shall arrive on-site Monday through Friday, 7:00 a.m. — 3:30 p.m.

(S) The delivery/discharge component of furnished cement concrete shall NOT include the cost of fuel, which is to
be paid separately under Item 0. 303PF UNLESS the Contractor has formally waived this option, and in doing so
has otherwise opted to include all transportation fuel costs in the separate bid price of Items 1,2,3,4,5,6,7,8,9 & 10
and has verified their choice by inserting the term N/A (i.e. Not Applicable) in all item sheet entry lines of Item 0.
303PF (This is a mandatory requirement to verify their inclusion of fuel costs under Items 1,2,3,4,5,6,7,8,9, & 10).
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Description

(@) In the event additional fees are associated with any adjustments made to the cement concrete mix at the batching
plant, such as admixtures, and/or coloring agent(s), then such additional fees shall be paid for under this item (Item 15).
However no additional fees shall be paid for adjustments that HAVE NOT been specifically ordered and/or pre-
approved by the City Agent. This section is only to afford the City Agent the means by which the cement concrete mix
and/or admixtures can be easily modified at the plant as field conditions may necessitate.

(b) The total sum to be allowed for all work under this item shall be three thousand dollars ($3,000.00).
(c) All work under this item shall be paid for upon an agreed upon lump sum per adjustment prior to order.

Basis of Payment

(d) Payment for work completed under Item 15 shall be as specified above, in full or in part, as approved by the City
Agent in advance for the goods and/or services rendered.

END OF SECTION
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